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J6 Kulis ANGB Natural Gas Distribution
System

J6.1 Kulis ANGB Overview

Kulis Air National Guard Base (ANGB) is located at the Ted Stevens Anchorage
International Airport (AIA), on the western edge of Anchorage, Alaska. The Base leases the
approximately 229 acres of the southeast corner of AIA at Runway 24L/06R and is located
within the city limits of Anchorage, Alaska. The ANGB has approximately 37 buildings
totaling approximately 400,000 square feet.

Kulis ANGB is the headquarters of the 176th Group and currently employs approximately
440 full-time personnel during weekday shifts. In addition, 30 State of Alaska personnel and
12 civilian fire fighters are employed full time. The Base supports over 1,220 traditional Air
National Guard personnel.

The Alaska Air National Guard (ANG) was officially organized in 1952 as the 8144th Air
Base Squadron and later moved to Elmendorf AFB. The unit was renamed the 144th Fighter
Bomber Squadron and acquired F-80Cs and T-33s in 1953. The squadron moved to AIA in
1955. The Base was named after Lt. Albert Kulis, an Alaskan ANG pilot killed on a training
flight in 1954. The squadron was redesignated the 144th Fighter Interceptor Squadron in
1955 and the 144th Air Transport Squadron in 1957 —flying the C-47 Gooney Bird and later
the larger C-123 Provider.

In 1969 the squadron became the 176th Tactical Airlift Group, with the 144th Tactical Airlift
Squadron as its flying squadron. The Base received eight C-130 Hercules aircraft in 1976.
The C-130s were updated to a newer model in 1983. When a second ANG unit was
established at Eielson AFB near Fairbanks in 1986, the Group was redesignated the 176th
Group to reflect the two missions of airlift and aerial refueling under a single group
commander. In 1990, the 210th Air Rescue Squadron, flying HH-60G Pavehawk helicopters
and HC-130 tanker-airlift aircraft, was created at Kulis ANGB. Current missions are
authorized 18 aircraft: nine C-130s, six HH-60Gs, and three HC-130s. Plans for future
missions will require 30 aircraft: sixteen C-130s, eight HH-60Gs, and six HC-130s.

Projected future mission requirements have necessitated the renovation or demolition of
older facilities and the construction of new facilities. The Kulis ANGB Capital
Improvements Program (CIP) emphasizes consolidating existing facilities and maximizing
their utilization as much as possible. Over the next 5 years, key projects planned for Kulis
ANGSB, if implemented, will increase the total square footage of buildings and facilities on
Base by approximately five percent.
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J6.2 Natural Gas Distribution System Description

J6.2.1 Natural Gas Distribution System Fixed Equipment Inventory

The Kulis ANGB natural gas distribution system consists of all appurtenances physically
connected to the distribution system from the point in which the distribution system enters
the Installation and Government ownership currently starts to the point of demarcation,
defined by the Right of Way. The system may include, but is not limited to, pipelines,
valves, regulators, and meters. The actual inventory of items sold will be in the bill of sale at
the time the system is transferred. The following description and inventory is included to
provide the Contractor with a general understanding of the size and configuration of the
distribution system. The Government makes no representation that the inventory is
accurate. The Contractor shall base its proposal on site inspections, information in the
technical library, other pertinent information, and to a lesser degree the following
description and inventory. Under no circumstances shall the Contractor be entitled to any
service charge adjustments based on the accuracy of the following description and
inventory.

Specifically excluded from the natural gas distribution system privatization are:

e Approximately 150 linear feet of distribution piping owned by the Enstar Natural Gas
Company. This piping runs from the Kulis ANGB property line to the metered
connection.

J6.2.1.1 Description

Natural gas is used to meet space and water heating requirements at Kulis ANGB. The
commodity supplier is Conoco-Phillips and the Transportation and Distribution (T&D)
supplier is Enstar Natural Gas Company (Enstar). Natural gas is supplied through two
metering points owned by Enstar. One is located at the northeast corner of the Base and
serves the majority of the installation . The other distribution point is on the northwest side
of the installation at the new Fire Station. The distribution system receives gas at
approximately 60 pounds per square inch gauge (psig) and is distributed at this pressure
throughout the installation. There are no district regulator stations on Base.

The natural gas utility system at Kulis ANGB has no pressure problems during peak winter
loads. The system consists of 100 percent high-density polyethylene (HDPE) piping.

All of the building services at Kulis ANGB are fed from a single path. Each building has at
least one regulator to lower the gas pressure for equipment and appliance use (i.e., 7 inches
of water to 1 psig). Not all buildings at the installation receive natural gas. All services are
metered.

There is no cathodic protection on the natural gas distribution system and there are no
odorization facilities at Kulis ANGB. There is no marking tape or tracer wire installed with
the natural gas distribution system. The commodity supplier, Conoco-Phillips, provides
odorization of the gas commodity supply prior to its delivery at each metered connection at
Kulis ANGB.



The depth of buried piping varies from three to five feet but is on average 4 feet deep.
Approximately 5% of the piping is beneath paved surfaces.

J6.2.1.2 Inventory

Table 1 provides a general listing of the major natural gas distribution system fixed assets
for the Kulis ANGB natural gas distribution system included in the sale.

TABLE 1
Fixed Inventory

Kulis ANGB Natural Gas Distribution System

AIR FORCE UTILITIES PRIVATIZATION

Component Size Quant.  Unit Approximate Year of
Construction
HDPE Pipe 4-in. 5,033 LF 1995
2-in. 2,032 LF 1995
2-in. 110 LF 2002
1-in. 1,134 LF 1995
5/8-in. 89 LF 1995
PE Ball Valves 4-in 2 EA 1980
Service Regulators 1-in. 16 EA 1980
1-in. 4 EA 2000
1-in. 1 EA 2002
Gas Cock Valves 0.75-in. 32 EA 1980
0.75-in. 8 EA 2000
0.75-in. 2 EA 2002
Meters 0.75-in. 16 EA 1980
0.75-in. 4 EA 2000
0.75-in. 1 EA 2002
Notes:
EA = each

HDPE = high density polyethylene
LF = linear feet

PE = polyethylene

In. =inch




AIR FORCE UTILITIES PRIVATIZATION

J6.2.2 Natural Gas Distribution System Non-Fixed Equipment and Specialized
Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles
and tools included in the purchase. Offerors shall field verify all equipment, vehicles, and
tools prior to submitting a bid. Offerors shall make their own determination of the
adequacy of all equipment, vehicles, and tools.

TABLE 2
Spare Parts
Kulis ANGB Natural Gas Distribution System

Qty Item Make/Model Description Remarks

There are no spare parts with the system to be privatized.

TABLE 3
Specialized Vehicles and Tools
Kulis ANGB Natural Gas Distribution System

Description Quantity Location Maker

There are no specialized vehicles and tools with the system to be privatized.

J6.2.3 Natural Gas Distribution System Manuals, Drawings, and Records

Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Kulis ANGB Natural Gas Distribution System

Qty Item Description Remarks

1 Drawings Gas & Heat Map Tab No. U-5, Located in
Building 00050

1 Drawings Natural Gas As-builts Located in Building 00050

J6.3 Specific Service Requirements

The service requirements for the Kulis ANGB natural gas distribution system are as defined
in the Section C, Description/Specifications/Work Statement. The following requirements are
specific to the Kulis ANGB natural gas distribution system and are in addition to those
found in Section C. If there is a conflict between requirements described below and Section
C, the requirements listed below take precedence over those found in Section C.

1. The Contractor shall operated and maintain the natural distibution system in accordance
with 49 CFR. Kulis ANGB qualifies as a business district for the purposes of leak detection
requirements.

J6-4
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2. When new meters are installed, to include meters installed for temporary service
connections, the Contractor shall include with the meter reading report a report identifying
the new meters installed during the prior month. The Contractor shall coordinate with the
Government to determine the format of the report to be submitted.

J6.4 Current Service Arrangement

Kulis ANGB currently receives natural gas (commodity supply) from Conoco-Phillips. For
the 11 months ending August 2003, natural gas consumption at Kulis ANGB was 39,700
thousand cubic feet (MCF). The peak monthly demand during this period was 7,168 MCF in
January 2003.

Key projects planned for Kulis ANGSB, if implemented, may increase the total square footage
of buildings on Base by approximately five percent over the next five years. Based on these
plans, future peak requirements will be expected to increase as construction projects are
completed.

J6.5 Secondary Metering

J6.5.1 Existing Secondary Meters

Table 5 provides a listing of the existing (at the time of contract award) secondary meters
that will be transferred to the Contractor. The Contractor shall provide meter readings for
all secondary meters IAW Paragraph C.3.3 and J6.6 below.

TABLE 5
Existing Secondary Meters
Kulis ANGB Natural Gas Distribution System

Meter Location Meter Description

Bldg. 0001 American, Serial # 90R70934L
Bldg. 0001 Singer, Serial # 8455530587
Bldg. 0002 Singer, Serial # 86-5629630
Bldg. 0003 Singer, Serial # 8455530588
Bldg. 0004 Singer, Serial # 8656390667
Bldg. 0007 Singer, Serial # 84L404937
Bldg. 0009 Singer, Serial # 855632421
Bldg. 0017 Singer, Serial # 841499242
Bldg. 0020 American, Serial # 89P481148
Bldg. 0021 Singer, Serial # 8455483278
Bldg. 0022 Singer, Serial # 8455483279
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Meter Location Meter Description
Bldg. 0023 American, Serial # 90S5635059
Bldg. 0026 American, Serial # 9555639275
Bldg. 0037 Singer, Serial # 835631930
Bldg. 0045 Singer, Serial # 7955525772
Bldg. 0047 Singer, Serial #
Bldg. 0049 Singer, Serial # 85K695258
Bldg. 0050 American, Serial # 9555639275
Bldg. 0846
Bldg. 1001 Singer, Serial # 83K185432
Bldg. 1004 American, Serial # 9456607840

J6.5.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New
secondary meters shall be installed IAW Paragraph C.13, Transition Plan. After installation,
the Contractor shall maintain and read these meters IAW Paragraphs C.3.3 and J6.6 below.

TABLE 6
New Secondary Meters
Kulis ANGB Natural Gas Distribution System

Meter Location Meter Description

There are no new secondary meters required for the system to be privatized.

J6.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format
proposed by the Contractor and accepted by the Contracting Officer. Invoices shall be
submitted by the 25t of each month for the previous month. Invoices shall be submitted to:

Kulis ANGB/ 176t CES

5005 Raspberry Road, Building 50
Anchorage, Alaska 99502-1998
Phone number: 907-249-1382

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format
proposed by the Contractor and accepted by the Contracting Officer. Outage reports shall
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be submitted by the 25t of each month for the previous month. Outage reports shall be
submitted to:

Kulis ANGB/ 176t CES

5005 Raspberry Road, Building 50
Anchorage, Alaska 99502-1998
Phone number: 907-249-1382

3. Meter Reading Report. The monthly meter reading report shall show the current and
previous month readings for all secondary meters. The Contractor’s monthly meter reading
report will be prepared in the format proposed by the Contractor and accepted by the
Contracting Officer. Meter reading reports shall be submitted by the 15t of each month for
the previous month. Meter reading reports shall be submitted to:

Kulis ANGB/ 176t CES

5005 Raspberry Road, Building 50
Anchorage, Alaska 99502-1998
Phone number: 907-249-1382

4. System Efficiency Report. If required by Paragraph C.3, the Contractor shall submit a
system efficiency report in a format proposed by the Contractor and accepted by the
Contracting Officer. System efficiency reports shall be submitted by the 25t of each month
for the previous month. System efficiency reports shall be submitted to:

Kulis ANGB/ 176t CES

5005 Raspberry Road, Building 50
Anchorage, Alaska 99502-1998
Phone number:907-249-1382

J6.7 Energy Saving Projects

IAW Paragraph C.3, Requirement, the following projects have been implemented by the
Government for conservation purposes.

There are no energy saving projects with the system to be privatized.

J6.8 Service Area

IAW Paragraph C.4, Service Area, the service area is defined as all areas within the Kulis
ANGB boundaries.

J6.9 Off-Installation Sites

No off-installation sites are included in the sale of the Kulis ANGB natural gas distribution
system.
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J6.10 Specific Transition Requirements

IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and
disconnections required upon transfer.

TABLE 7
Service Connections and Disconnections
Kulis ANGB Natural Gas Distribution System

Location Description

There are no service connections or disconnections with the system to be privatized.

J6.11 Government Recognized System Deficiencies

Table 8 provides a listing of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies
associated with the Kulis ANGB natural gas distribution system. If the utility system is
sold, the Government will not accomplish these planned improvements. The Contractor
shall make a determination as to its actual need to accomplish and the timing of any and all
such planned improvements. Capital upgrade projects shall be proposed through the
Capital Upgrades and Renewal and Replacement Plan process and will be recovered
through Schedule L-3. Renewal and Replacement projects will be recovered through Sub-
CLIN AB.

TABLE 8
System Deficiencies
Kulis ANGB Natural Gas Distribution System

Project Location Project Description

There are no system deficiencies with the system to be privatized.
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